
Work Order (Bid Form)

WO/15015SE1019/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Contractor to verify all measurements and Manual J calculations.

Lead Safety for EPA-RRP Compliance

COMMENT

Company Name & License Number:

Contractor's Signature:

1019 AuditAudit Name:

CLIENT CONTACT INFORMATION
1019 SITE BUILT IN 1975Applicant/Person of 

Record

CLIENT INFORMATION

Bledsoe

15015SE1019

Alt. Client ID:

Client Name: Address:

Client ID: ,    

1019 

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Quarles, Alex Work Phone:Agency Contact:

Email Address:

(423) 903-3286Cell Phone:
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DOE Weatherization Assistant

Report Run On: 5/14/2010

1019 



Measures
Estimated Cost for EPA-RRP 
Compliance

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Access Door

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Cut in the ceiling an attic access door 22" x22".  An attic access door is 
installed as a complete unit. A door is inclusive of foam seal, trim, paint(1st 
quality semigloss color to be chosen by homeowner, caulk, R-30 Batt 
insulation. No changes allowed. Refer to Appendix A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

1

Attic Access Door

Refer to Attachment A-
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachDoors

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Mobile Home Belly Repair - 
Approximately 300 SF

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Repair belly with a durable product such as Tyvek. Secure with mechanical 
fastners. Tape not allowed as a fastner.

Components Inspected

#

2

Mobile Home Belly 
Repair

Repair belly with a 
durable product such as 
Tyvek. Secure with 
mechanical fastners. 
Tape not allowed as a 
fastner.  Price includes 
removal of damaged 
wrap.

1 1SqFtInsulation

Labor2 1SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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R-11 Fiberglass Loose Fill - 
Approximately 300 SF

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Includes labor cost. Contractor to install using Resnet Grade 1 Standards. 
Refer to Appendix A- Standards for Weatherization Materials and Southeast 
Field Guide.

Components Inspected

#

3

R-11 Fiberglass Loose 
Fill

Includes labor cost. 
Contractor to install 
using Resnet Grade 1 
Standards. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1SqFtInsulation

Labor2 1SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Remove Old Torn Belly Insulation-
Approximately 300 SF

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Includes labor cost. Contractor to remove old torn belly insulation and dispose 
of in a certified land fill. Refer to Appendix A- Standards for Weatherization 
Materials and Southeast Field Guide.

Components Inspected

#

4

Remove Old Torn Belly 
Insulation

Includes labor cost. 
Contractor to install 
using Resnet Grade 1 
Standards. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1SqFtInsulation

Labor2 1SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Weatherstrip 4 exterior doors; insulate approximately 10 SF of wall in Dining 
Room with R-13 insulation.; Install approximately 10 SF of 1'x1' ceiling tile in 
Dining Room;  Install approximately 10 SF of 1;x1; ceiling tile in Den;  Spray 
foam seal 3 pipe penetrations in Kitchen floor; Seal 3 window AC units; install 
approximately 35 LF of 1"x2" trim or equivalent along ceiling perimeter in 
house - caulk to ceiling and paint 2 coats minimum - homeowner to choose 
paint color.

Components Inspected

#

5

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DHW Tank Insulation

Includes labor cost. R-10 
minimum. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

DHW Tank Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Storm Windows WIN11,WIN4,WIN5,
WIN6,WIN7,WIN10,
WIN1,WIN2,WIN3,W
IN12,WIN13

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

8

Storm Window

Includes labor and 
material. Refer to House 
diagram for estimated 
measurements. 
Responsibility of 
contractor to verify 
measurements in the 
field before ordering 
window(s). Contractor 
must follow all egress 
codes if applicable. 
Contractor to include the 
thermal break, caulking, 
framing, and any other 
related items to convey a 
completed measure.

1 102.8SqFtWindows

Storm Window2 102.8SqFtLabor

Storm Window3 11Each 
Window

Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-11 A1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

9

Attic Insulation  - Blown 
Fiberglass - R-11

1 1279SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Water Leak Present In/Around Bath 
Under House - No Cast Iron Present

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Water is not currently turned on at the well (pump isoff) due to leak.  Believed 
to be a busted fitting.

Components Inspected

#

10

Equipment1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Install New Direct Vent LP Heater For 
Single Level 1279 SF House

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replaces a no longer operational wood stove.  Unit to be direct vented 
through metal roof.  Approximately 5 feet between ceiling and roof line.  Seal 
all penetrations according to Appendix A- Standards for Weatherization 
Materials and the Southeast Weatherization Field Guide.  Contractor to size 
the unit for entire house and verify with Manual J calculations.

Components Inspected

#

11

Misc Material10 1EachUnspecified

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Pressure Relief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

12

Pressure relief piping

Water heater must have 
a copper or CPVC pipe 
installed on pressure 
relief valve that should 
terminate through the 
floor.  If this is not 
possible pipe can be ran 
through the wall and 
terminated within six 
inches of the ground.  No 
more than two elbows 
may be used.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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